
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y025 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO :006570 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1320
HWY :SR 129

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 129
ASOTIN TO CLARKSTON - UNSTABLE SLOPES

02Y025

HI TECH ROCKFALL CONSTRUCTION INC L R L CONSTRUCTION CO. GOODFELLOW BROS., INC.
2328 HAWTHORNE ST 7165 FAIRVIEW ROAD 1407 N WALLA WALLA AVE
97116-1541 97141 98801-1530

PROJECT : FOREST GROVE   OR  971160674 TILLAMOOK   OR  971410432 WENATCHEE   WA  988070598

COUNTY(S) :ASOTIN CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/26/2003
09:56

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. -75.23 % -23.57 % -44.11 %

18,700.00 -56,800.00 57,704.89 -17,795.11 42,200.00 -33,300.0075,500.00

10.0000
2 REMOVING CONC. BARRIER

80.0000 L.F. 66.67 % 13.8100 130.17 % 14.0000 133.33 %

800.00 320.00 1,104.80 624.80 1,120.00 640.00
6.0000

480.00

ASPHALT CONCRETE PAVEMENT
3 FORCE ACCOUNT - PAVEMENT PATCHING

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

TRAFFIC

10.0000
4 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

250.0000 L.F. 25.00 % 13.8100 72.63 % 15.0000 87.50 %

2,500.00 500.00 3,452.50 1,452.50 3,750.00 1,750.00
8.0000

2,000.00

2,000.0000
5 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 0.00 % 2,761.0000 38.05 % 3,300.0000 65.00 %

4,000.00 0.00 5,522.00 1,522.00 6,600.00 2,600.00
2,000.0000

4,000.00

4.0000
6 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1100.0000 HR 0.00 % 5.5200 38.00 % 2.0000 -50.00 %

4,400.00 0.00 6,072.00 1,672.00 2,200.00 -2,200.00
4.0000

4,400.00
7 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -90.38 % -86.73 % -61.54 %

250.00 -2,350.00 345.12 -2,254.88 1,000.00 -1,600.002,600.00

32.5000
8 TRAFFIC CONTROL LABOR

1520.0000 HR 1.56 % 44.8700 40.22 % 34.0000 6.25 %

49,400.00 760.00 68,202.40 19,562.40 51,680.00 3,040.00
32.0000

48,640.00

60.0000
9 TRAFFIC CONTROL VEHICLE

50.0000 DAY 20.00 % 82.8300 65.66 % 32.0000 -36.00 %

3,000.00 500.00 4,141.50 1,641.50 1,600.00 -900.00
50.0000

2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y025 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO :006570 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1320
HWY :SR 129

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 129
ASOTIN TO CLARKSTON - UNSTABLE SLOPES

02Y025

HI TECH ROCKFALL CONSTRUCTION INC L R L CONSTRUCTION CO. GOODFELLOW BROS., INC.
2328 HAWTHORNE ST 7165 FAIRVIEW ROAD 1407 N WALLA WALLA AVE
97116-1541 97141 98801-1530

PROJECT : FOREST GROVE   OR  971160674 TILLAMOOK   OR  971410432 WENATCHEE   WA  988070598

COUNTY(S) :ASOTIN CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/26/2003
09:56

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

34.5000
10 TRAFFIC CONTROL SUPERVISOR

460.0000 HR -1.43 % 47.6300 36.09 % 35.0000 0.00 %

15,870.00 -230.00 21,909.80 5,809.80 16,100.00 0.00
35.0000

16,100.00

8.0000
11 CONSTRUCTION SIGNS CLASS A

144.0000 S.F. 60.00 % 11.0400 120.80 % 3.0000 -40.00 %

1,152.00 432.00 1,589.76 869.76 432.00 -288.00
5.0000

720.00

OTHER ITEMS

135.0000
12  ROCK SLOPE SCALING CREW

200.0000 CRHR -55.00 % 329.9200 9.97 % 200.0000 -33.33 %

27,000.00 -33,000.00 65,984.00 5,984.00 40,000.00 -20,000.00
300.0000

60,000.00

53.0000
13  25 KIP ROCK BOLT

2545.0000 L.F. -24.29 % 41.3100 -40.99 % 63.0000 -10.00 %

134,885.00 -43,265.00 105,133.95 -73,016.05 160,335.00 -17,815.00
70.0000

178,150.00

42.0000
14  TYPE 1 ROCK DOWEL

2576.0000 L.F. -40.00 % 42.9700 -38.61 % 65.0000 -7.14 %

108,192.00 -72,128.00 110,690.72 -69,629.28 167,440.00 -12,880.00
70.0000

180,320.00

11.0000
15  DEBRIS REMOVAL INCL. HAUL

2500.0000 C.Y. -78.00 % 16.5700 -66.86 % 7.0000 -86.00 %

27,500.00 -97,500.00 41,425.00 -83,575.00 17,500.00 -107,500.00
50.0000

125,000.00

8.0000
16  CABLE NET SLOPE PROTECTION

20130.0000 S.F. 14.29 % 4.3600 -37.71 % 5.0000 -28.57 %

161,040.00 20,130.00 87,766.80 -53,143.20 100,650.00 -40,260.00
7.0000

140,910.00

12.0000
17  MODIFIED CABLE NET SLOPE PROTECTION

2250.0000 S.F. 20.00 % 11.2200 12.20 % 13.0000 30.00 %

27,000.00 4,500.00 25,245.00 2,745.00 29,250.00 6,750.00
10.0000

22,500.00

1.8000
18  MODIFIED WIRE MESH SLOPE PROTECTION

16425.0000 S.F. -40.00 % 1.7700 -41.00 % 2.0000 -33.33 %

29,565.00 -19,710.00 29,072.25 -20,202.75 32,850.00 -16,425.00
3.0000

49,275.00
19  BIRD NESTING PREVENTION

L.S. 200.00 % 1,219.66 % 100.00 %

3,000.00 2,000.00 13,196.62 12,196.62 2,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y025 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO :006570 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1320
HWY :SR 129

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 129
ASOTIN TO CLARKSTON - UNSTABLE SLOPES

02Y025

HI TECH ROCKFALL CONSTRUCTION INC L R L CONSTRUCTION CO. GOODFELLOW BROS., INC.
2328 HAWTHORNE ST 7165 FAIRVIEW ROAD 1407 N WALLA WALLA AVE
97116-1541 97141 98801-1530

PROJECT : FOREST GROVE   OR  971160674 TILLAMOOK   OR  971410432 WENATCHEE   WA  988070598

COUNTY(S) :ASOTIN CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/26/2003
09:56

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
22 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SPCC PLAN

L.S. 0.00 % -30.98 % -50.00 %

1,000.00 0.00 690.25 -309.75 500.00 -500.001,000.00

$650,258.00 -31.27% $680,253.36 -28.10% $708,211.00 -25.14%$946,099.00CONTRACT TOTAL

$708,211.00$650,258.00 $680,253.36BASE TOTAL -31.27% -28.10% -25.14%$946,099.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y025 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO :006570 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1320
HWY :SR 129

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 129
ASOTIN TO CLARKSTON - UNSTABLE SLOPES

02Y025

SCARSELLA BROS. INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 940 DOOLITTLE DRIVE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 SAN LEANDRO   CA  945771021

COUNTY(S) :ASOTIN CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100040

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/26/2003
09:56

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. -0.66 % -7.28 %

75,000.00 -500.00 70,000.00 -5,500.0075,500.00

12.0000
2 REMOVING CONC. BARRIER

80.0000 L.F. 100.00 % 35.0000 483.33 %

960.00 480.00 2,800.00 2,320.00
6.0000

480.00

ASPHALT CONCRETE PAVEMENT
3 FORCE ACCOUNT - PAVEMENT PATCHING

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

TRAFFIC

6.0000
4 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

250.0000 L.F. -25.00 % 21.0000 162.50 %

1,500.00 -500.00 5,250.00 3,250.00
8.0000

2,000.00

6,000.0000
5 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 200.00 % 3,250.0000 62.50 %

12,000.00 8,000.00 6,500.00 2,500.00
2,000.0000

4,000.00

8.0000
6 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1100.0000 HR 100.00 % 1.5000 -62.50 %

8,800.00 4,400.00 1,650.00 -2,750.00
4.0000

4,400.00
7 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 861.54 % -80.77 %

25,000.00 22,400.00 500.00 -2,100.002,600.00

35.0000
8 TRAFFIC CONTROL LABOR

1520.0000 HR 9.38 % 40.0000 25.00 %

53,200.00 4,560.00 60,800.00 12,160.00
32.0000

48,640.00

60.0000
9 TRAFFIC CONTROL VEHICLE

50.0000 DAY 20.00 % 100.0000 100.00 %

3,000.00 500.00 5,000.00 2,500.00
50.0000

2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y025 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO :006570 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1320
HWY :SR 129

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 129
ASOTIN TO CLARKSTON - UNSTABLE SLOPES

02Y025

SCARSELLA BROS. INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 940 DOOLITTLE DRIVE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 SAN LEANDRO   CA  945771021

COUNTY(S) :ASOTIN CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100040

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/26/2003
09:56

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

36.5000
10 TRAFFIC CONTROL SUPERVISOR

460.0000 HR 4.29 % 40.0000 14.29 %

16,790.00 690.00 18,400.00 2,300.00
35.0000

16,100.00

15.0000
11 CONSTRUCTION SIGNS CLASS A

144.0000 S.F. 200.00 % 5.0000 0.00 %

2,160.00 1,440.00 720.00 0.00
5.0000

720.00

OTHER ITEMS

230.0000
12  ROCK SLOPE SCALING CREW

200.0000 CRHR -23.33 % 250.0000 -16.67 %

46,000.00 -14,000.00 50,000.00 -10,000.00
300.0000

60,000.00

57.0000
13  25 KIP ROCK BOLT

2545.0000 L.F. -18.57 % 43.0000 -38.57 %

145,065.00 -33,085.00 109,435.00 -68,715.00
70.0000

178,150.00

50.0000
14  TYPE 1 ROCK DOWEL

2576.0000 L.F. -28.57 % 43.0000 -38.57 %

128,800.00 -51,520.00 110,768.00 -69,552.00
70.0000

180,320.00

15.0000
15  DEBRIS REMOVAL INCL. HAUL

2500.0000 C.Y. -70.00 % 7.0000 -86.00 %

37,500.00 -87,500.00 17,500.00 -107,500.00
50.0000

125,000.00

6.2500
16  CABLE NET SLOPE PROTECTION

20130.0000 S.F. -10.71 % 8.0000 14.29 %

125,812.50 -15,097.50 161,040.00 20,130.00
7.0000

140,910.00

11.7500
17  MODIFIED CABLE NET SLOPE PROTECTION

2250.0000 S.F. 17.50 % 15.0000 50.00 %

26,437.50 3,937.50 33,750.00 11,250.00
10.0000

22,500.00

1.6000
18  MODIFIED WIRE MESH SLOPE PROTECTION

16425.0000 S.F. -46.67 % 5.0000 66.67 %

26,280.00 -22,995.00 82,125.00 32,850.00
3.0000

49,275.00
19  BIRD NESTING PREVENTION

L.S. 0.00 % 400.00 %

1,000.00 0.00 5,000.00 4,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y025 REVISION NO : 1 BIDS OPENED ON : Apr 23 2003
CONTRACT NO :006570 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1320
HWY :SR 129

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 129
ASOTIN TO CLARKSTON - UNSTABLE SLOPES

02Y025

SCARSELLA BROS. INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 940 DOOLITTLE DRIVE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 SAN LEANDRO   CA  945771021

COUNTY(S) :ASOTIN CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100040

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/26/2003
09:56

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
22 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
23 SPCC PLAN

L.S. 0.00 % 150.00 %

1,000.00 0.00 2,500.00 1,500.001,000.00

$767,309.00 -18.90% $774,742.00 -18.11%$946,099.00CONTRACT TOTAL

$767,309.00 $774,742.00BASE TOTAL -18.90% -18.11%$946,099.00


